

**STREET IMPROVEMENTS For
CITY-WIDE RECONSTRUCTION at VARIOUS LOCATIONS**

SCHEDULE OF BID ITEMS #1

ITEM	APPROXIMATE QUANTITIES	UNIT	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT IN FIGURES	AMOUNT
1.	1	LS	Traffic Control, Public Safety, & Convenience at _____ _____ per lump sum	N/A	\$ _____
2.	1	LS	Clearing and Grubbing at _____ _____ per lump sum	N/A	\$ _____
3.	1	LS	Construction Surveying at _____ _____ per lump sum	N/A	\$ _____
4.	426,300	SF	Pulverize and Cement Treat existing AC and Base at _____ _____ per square foot	\$ _____	\$ _____
5.	6,300	CY	Grade & Haul Away Excess Pulverized Material at _____ _____ per cubic yard	\$ _____	\$ _____
6.	426,300	SF	Place Pavement Reinforcing Fabric at _____ _____ per square foot	\$ _____	\$ _____
7.	14,000	SF	Cold planning/cold mill existing pavement edges at 2" depth (for Alley 53 & Alley 54 only) at _____ _____ per square foot	\$ _____	\$ _____
8.	11,100	TON	Place Asphalt Concrete Pavement at _____ _____ per ton	\$ _____	\$ _____
9.	56	EA	Adjust Storm Drain & Sewer Manhole covers to finished grade per City Std. # 704 at _____ _____ per each	\$ _____	\$ _____

ITEM	APPROXIMATE QUANTITIES	UNIT	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT IN FIGURES	AMOUNT
10.	42	EA	Adjust Water/Hydrant Valves to Finished Grade per City Std 403 & 404 at _____ _____ per each	\$_____	\$_____
11.	1	LS	Install Striping, Pavement Markings, Pavement Markers, Curb Paintings, and Signs at _____ _____ per lump sum	N/A	\$_____

**CITY-WIDE RECONSTRUCTION
TOTAL OR GROSS SUM BID**

TOTAL IN FIGURES:

(Written in Words):

\$ _____

(Written in Figures):

**STREET IMPROVEMENTS For
10TH STREET FROM BEACH BLVD TO CEDARWOOD STREET**

SCHEDULE OF BID ITEMS #2

ITEM	APPROXIMATE QUANTITIES	UNIT	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT IN FIGURES	AMOUNT
1.	1	LS	Traffic Control, Public Safety, & Convenience at _____ _____ per lump sum	N/A	\$ _____
2.	1	LS	Clearing and Grubbing at _____ _____ per lump sum	N/A	\$ _____
3.	1	LS	Construction Surveying at _____ _____ per lump sum	N/A	\$ _____
4.	53,200	SF	Pulverize and Cement Treat existing AC and Base at _____ _____ per square foot	\$ _____	\$ _____
5.	785	CY	Grade & Haul Away Excess Pulverized Material at _____ _____ per cubic yard	\$ _____	\$ _____
6.	53,200	SF	Place Pavement Reinforcing Fabric at _____ _____ per square foot	\$ _____	\$ _____
7.	N/A	SF	Cold planning/cold mill existing pavement edges at 2" depth at _____ _____ per square foot	N/A	N/A
8.	1,350	TON	Place Asphalt Concrete Pavement at _____ _____ per ton	\$ _____	\$ _____
9.	10	EA	Adjust Storm Drain & Sewer Manhole covers to finished grade per City Std. # 704 at _____ _____ per each	\$ _____	\$ _____

ITEM	APPROXIMATE QUANTITIES	UNIT	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT IN FIGURES	AMOUNT
10.	9	EA	Adjust Water/Hydrant Valves to Finished Grade per City Std 403 & 404 at _____ _____ per each	\$ _____	\$ _____
11.	1	LS	Install Striping, Pavement Markings, Pavement Markers, Curb Paintings, and Signs at _____ _____ per lump sum	N/A	\$ _____
12	4	EA	Remove and Reconstruct Wheel Chair Ramps Per Caltrans Std. A88A-A88B (Case shown on the Plan) at _____ _____ per each	\$ _____	\$ _____
13	1,050	LF	Remove and Reconstruct Curb & Gutter per City Std. 201 at _____ _____ per linear foot	\$ _____	\$ _____
14	750	SF	Remove & Reconstruct Residential Sidewalk per City Std 202 at _____ _____ per square foot	\$ _____	\$ _____
15	3,500	SF	Remove & Reconstruct 6" thick Residential Driveway Approach per City Std 208 at _____ _____ per square foot	\$ _____	\$ _____
16	520	SF	Remove & Reconstruct Alley Apron per City Std 207 at _____ _____ per square foot	\$ _____	\$ _____
17	1	EA	Remove & Reconstruct Catch Basin w=10' per City Std 302 at _____ _____ per each	\$ _____	\$ _____

**10th STREET IMPROVEMENTS
TOTAL OR GROSS SUM BID**

TOTAL IN FIGURES:
