

**Granite Repair for War Memorial at Freedom Park
Project # 18002-091817**

SCHEDULE OF BID ITEMS

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
1.	LUMP SUM	Removal of all existing top, rear, and side granite panels. _____ per lump sum.	N/A	\$ _____
2.	LUMP SUM	Waterproofing, sealing the leading edge, and black seal coating of the entire upper trough _____ per lump sum.	N/A	\$ _____
3.	LUMP SUM	Waterproofing of entire upper planting well, in addition to flashing and sealing of all penetrations in upper planting well. _____ per lump sum.	N/A	\$ _____
4.	LUMP SUM	Waterproofing of entire bottom trough. _____ per lump sum. _____	N/A	\$ _____

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
5.	LUMP SUM	Scratch coat of entire cement structure for proper adhesion of all granite panels. _____ _____ per lump sum. _____	N/A	\$ _____
6.	LUMP SUM.	Repair of cinder block planter as needed. _____ _____ per lump sum.	N/A	\$ _____
7.	LUMP SUM	Restoration and preservation of each granite panel to ensure future longevity. _____ _____ per lump sum.	N/A	\$ _____
8.	LUMP SUM	Reattachment of all granite panels utilizing proper expansion joints and grout joints. _____ _____ per lump sum.	N/A	\$ _____
9.	10 EA	Removal of existing flag pole holders, waterproofing openings, and installing proper weather tight flag pole holders. _____ _____ per each.	\$ _____	\$ _____

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
10.	LUMP SUM	Reattachment of water deflection pieces and additional deflection pieces as needed. _____ _____ per lump sum.	N/A	\$_____
11.	LUMP SUM	Sloping of floor toward existing drain inside of fountain area (City to provide direction). _____ _____ per lump sum.	N/A	\$_____
12.	LUMP SUM	Restoration and preservation of Rosa granite walking surfaces. _____ _____ per lump sum.	N/A	\$_____
13.	LUMP SUM	Maintenance program and materials with written guidelines. _____ _____ per lump sum.	N/A	\$_____
14.	36 EACH	Installation of granite skate stoppers with 32" on-center spacing. To be installed on the 4 (four) sloped walls. _____ _____ per each.	\$_____	\$_____

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
15	LUMP SUM	Bond all metal parts within 5 (five) feet of water. (Hand rails, metal gas line, overflow, urn, and fence).	N/A	\$_____

ALTERNATE BID ITEMS:

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
1A.	EACH	<p>Mechanical anchoring of designated granite panels. No panels less than 3 sq ft will need to be mechanically anchored. (Exception – 2 panels above rear access door and 2 panels above access door on north side of statue)</p> <p>_____ per each.</p>	\$_____	\$_____
1B.	EACH	<p>Create water channels on each sloped granite panel set at 1/16 at 1" ratio.</p> <p>_____ per each.</p>	\$_____	\$_____

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
1C.	LUMP SUM	Removal and reinstallation of steel frame that supports steel plates in fountain area. _____ per lump sum.	N/A	\$_____
1D.	LUMP SUM	Waterproofing of inside of fountain area with pebble tech. _____ per lump sum.	N/A	\$_____
1E.	LUMP SUM	Installation of granite on cement base that supports urn. _____ per lump sum.	N/A	\$_____
1F.	LUMP SUM	Removal and replacement of existing tile along inside edge of fountain area with proper length of new tile. _____ per each	N/A	\$_____
1G	LUMP SUM	Removal of existing black steel platform underneath urn. _____ per lump sum	N/A	\$_____

ITEM	APPROXIMATE QUANTITIES PER LOCATION	ITEMS WITH LUMP SUM OR UNIT WRITTEN IN WORDS	UNIT PRICE IN FIGURES	TOTAL AMOUNT IN FIGURES
1H	LUMP SUM	<div>Extension of concrete underneath black steel platform to proper height to accommodate tile or granite installation. Design and installation of large panel door with cover for proper access to gas valves for urn.</div> <div></div> <div>_____per lump sum</div>	N/A	\$_____